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CONTRACT NO  24-200-05 READVERTI SED

FEDERAL Al D PROQJECT NO ETEA-2004(10) Proposal s Recei ved:
TROLLEY SQUARE ENHANCEMENTS PHASE | 11/ 22/ 05
New Castle County
Conpl etion Date: 117 Cal endar Days AWARD DATE: 12/22/05
Descri ption

CLEARI NG AND GRUBBI NG

EXCAVATI ON AND EMBANKMENT

BORROW TYPE F

FURNI SHI NG BORROW TYPE "C' FOR PIPE, UTILITY TRENCH AND STRUCTURE BACKFI LL
REMOVAL OF STRUCTURES AND OBSTRUCTI ONS

REMOVAL OF STRUCTURES AND OBSTRUCTI ONS ( GUARDRAI L)

I NLET SEDI MENT CONTROL, AT GRADE | NLET

GRADED AGGREGATE BASE COURSE, TYPE B

GRADED AGGREGATE BASE COURSE, TYPE B, PATCHI NG

SUPERPAVE, TYPE C HOT-M X, 160 GYRATIONS, PG 64-22, PATCH NG
SUPERPAVE, TYPE B HOT-M X, 160 GYRATIONS, PG 64-22, PATCH NG
SUPERPAVE, BI TUM NOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22 PATCH NG
RI DE SHELTER | NSTALLATI ON

REI NFORCED CONCRETE PI PE, 12", CLASS |V

PI PE VI DEO | NSPECTI ON

PORTLAND CEMENT CONCRETE CURB, TYPE 1 MODI FlI ED

RESET EXI STING STONE CURB

STONE CURB

CURVED STONE CURB

P.C. C. SIDEWALK, 4"

BRI CK AND/ OR BLOCK SI DEWALK

BRI CK AND/ OR BLOCK ROADWAY

S| DEWALK SURFACE DETECTABLE WARNI NG SYSTEM

DRAI NAGE | NLET, 34" X 18"

DRAI NAGE | NLET, 34" X 24"

ADJUSTI NG AND REPAI RI NG EXI STI NG DRAI NAGE | NLET

ADJUSTI NG MANHOLES

CONVERTI NG EXI STI NG DRAI NAGE | NLET TO JUNCTI ON BOX

PLASTI C DRUMS

CONSTRUCTI ON SAFETY FENCE

TOPSAO L, 6" DEPTH

PLANTI NG



State of Del anare
of Transportation

Depar t ment
12/ 22/ 05

Section/ Al ternate/ Option:

742500
742514
743500
743501
743504
743506
743514
743525
744520
744523
745521
745527
745528
745542
745544
745547
745548
745553
745556
745557
746512
746659
746774
746847
746850
746852
747506
748015
748506
750000
752000
758000

Quantity
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.00
.00
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.00
.00
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.00
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.00
.00
.00
.00
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CONTRACT NO 24-200-05 READVERTI SED
FEDERAL Al D PROQJECT NO ETEA-2004(10)
TROLLEY SQUARE ENHANCEMENTS PHASE |
New Castle County
Conpl etion Date: 117 Cal endar Days

Descri ption

FLAGGER, NEW CASTLE COUNTY, STATE

FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME

WARNI NG LI GHTS, TYPE A

WARNI NG LIGHTS , TYPE B

WARNI NG SI GNS

TEMPORARY BARRI CADES, TYPE |11

FURNI SH AND MNAI NTAI N MESSAGE BOARD

TEMPCRARY WARNI NG SI GNS

CONDUI T JUNCTI ON WELL, TYPE 1, 20" X 20" PRECAST CONCRETE
CONDUI T JUNCTI ON WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE
SUPPLY OF 4" SDR-13.5 HDPE CONDU T

SUPPLY OF 2 1/2" GALVANI ZED STEEL CONDU T

SUPPLY OF 2" GALVANI ZED STEEL CONDUI T

| NSTALLATI ON OF CONDUI T UNDER EXI STI NG PAVEMENT- DI RECTI ONAL BORE
| NSTALLATION OF CONDUI T IN UNPAVED TRENCH

| NSTALLATI ON OF ADDI TI ONAL CONDUI TS IN TRENCH OR OPEN CUT PAVEMENT
| NSTALLATI ON OF ADDI TI ONAL CONDUI TS I N DI RECTI ONAL BORE
SUPPLY OF I NNER DUCT, 1" RIBBED

| NSTALLATION OF FIRST DUCT I N NEW CONDU T

| NSTALLATI ON OF EACH ADDI TI ONAL DUCT | N NEW CONDUI T

CABLES, 1/#6 AWG

DECORATI VE LI GHT STANDARD AND FI XTURE, SINGLE

SUPPLY AND | NSTALLATION OF LOOP DETECTOR W RE

POLE BASE, TYPE 3

POLE BASE, TYPE 4

POLE BASE, TYPE 6

CABI NET BASE

PERVMANENT PAVEMENT STRI PING  SYMBOL/ LEGEND ALKYD- THERMOPLASTI C
PERVANENT PAVEMENT STRI PI NG EPOXY RESIN PAINT, 4"

ADJUST WATER VALVE BOXES

RELOCATE FI RE HYDRANTS

REMOVAL OF EXI STI NG PORTLAND CEMENT CONCRETE PAVEMENT, CURB, S| DEWALK,

Proposal s Recei ved:
11/ 22/ 05

AWARD DATE: 12/22/05

ETC.



State of Del aware CONTRACT NO 24-200-05 READVERTI SED

Departnent of Transportation FEDERAL Al D PROQJECT NO ETEA-2004(10) Proposal s Recei ved:
12/ 22/ 05 TROLLEY SQUARE ENHANCEMENTS PHASE | 11/ 22/ 05
New Castle County
Conpl etion Date: 117 Cal endar Days AWARD DATE: 12/22/05

Section/Alternate/ Option: 01

Item Quantity Units Descri ption
762001 1, 699. 00 L. F. SAW CUTTING HOT M X

762006 613. 00 L. F. SAW CUTTI NG, CONCRETE, 4"

763500 L.S. MAI NTENANCE OF TRAFFI C

763501 L.S. CONSTRUCTI ON ENG NEERI NG

763505 200. 00 HOUR TRAFFI C OFFI CERS

763597 80. 00 HOUR UTI LI TY CONSTRUCTI ON ENG NEERI NG

763000 L.S I NI TI AL EXPENSE



State of Del anare
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Depar t ment
12/ 22/ 05

Section/ Al ternate/ Option:

201000
202000
209006
210000
211000
211002
252002
302007
302008
401665
401666
401667
605669
612020
612529
701027
701501
701502
701503
705001
705504
705506
705520
708050
708051
710001
710504
716000
720527
727520
732002
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.00
.00
.00
.00
5,750
.50
150
40.
50.
100.
100.
75.
1,500
45.
.50
15.
75.
95.
125.
.75
14.

18.

30.
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900.
650.
950.
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CONTRACT NO. 24-200-05
FEDERAL Al D PRQJECT NO ETEA-2004(10)
TROLLEY SQUARE ENHANCEMENTS PHASE |

New Castle County

Conpl eti on Date:
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117 Cal endar

.00
.00
.00
.00
5, 800.
10
850.
45.
50.
100.
100.
100.
1, 500.
150.
.00
35.
135.
135.
150.
.00
15.

18.

32.

3, 800.
3, 800.
1, 200.
750.
800.
.50

5
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READVERTI SED

.00
.00
.00
.00
13, 895
30

200
120.
120.
150.
150.
150.

2, 500.
70.

.00
25.
100.
140.
190.
.00
14.
18.
50.

2, 800.
3, 000.
500.
500.
1, 000.

01
00
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00
00

00
00
00
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00
00
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Proposal s Recei ved:
11/ 22/ 05

AWARD DATE: 12/22/05
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State of Del aware CONTRACT NO. 24-200-05 READVERTI SED

Departnent of Transportation FEDERAL Al D PROQJECT NO ETEA-2004(10) Proposal s Recei ved
12/ 22/ 05 TROLLEY SQUARE ENHANCEMENTS PHASE | 11/ 22/ 05
New Castle County
Conpl etion Date: 117 Cal endar Days AWARD DATE: 12/22/05

Section/Alternate/ Option: 01

Item Quantity Units Eng. Estimate -1- -2- - 3- -4-
742500 2,472.00 HOUR 29.72 29.72 29.72 29.72 29.72
742514 275.00 HOUR 43. 09 43. 09 43.09 43.09 43.09
743500 214.00 EA-DY .50 .50 3.00 2.00 1.00
743501 668.00 EA-DY 1.00 . 85 3.00 2.00 2.00
743504 16.00 EACH 150. 00 145. 00 10. 00 200. 00 375. 00
743506 218.00 EA-DY 2.00 2.20 10. 00 3.00 2.00
743514 40.00 EA-DY 75.00 90. 00 125. 00 200. 00 95. 00
743525 1,469.00 EA-DY 3.25 1.65 4.00 4.00 10. 00
744520 7.00 EACH 715. 00 715. 00 950. 00 925. 00 855. 00
744523 6.00 EACH 1, 050. 00 1,100. 00 950. 00 1, 200. 00 1, 315. 00
745521 341.00 L.F. 2.70 3.10 4. 50 4. 00 3.65
745527 942.00 L.F. 21.00 15. 40 15. 00 19. 00 18. 50
745528 581.00 L.F. 9. 00 8.45 12. 00 12. 00 10. 00
745542 276.00 L.F. 25.00 25.30 29.00 34.00 30. 50
745544 1,306.00 L.F. 4.50 6. 60 11.50 13. 00 8. 00
745547 128.00 L.F. 2.10 2.20 4.50 4.00 2.65
745548 154.00 L.F 10. 00 16. 50 13. 00 15. 00 20. 00
745553 1,364.00 L.F. .55 .40 2.00 .50 .50
745556 341.00 L.F. 1.25 1.55 2.00 1.30 1.85
745557 1,023.00 L.F. .15 .20 1.00 . 20 . 20
746512 2,776.00 L.F. . 60 1.95 2.00 1.50 2.50
746659 5.00 EACH 3, 500. 00 1,875.00 2,500. 00 2,470. 00 2, 300. 00
746774 220.00 L.F. 8.70 8.25 10. 00 10. 00 10. 00
746847 6.00 EACH 1,730.00 1, 925.00 2, 400. 00 2,990. 00 2, 300. 00
746850 6.00 EACH 735. 00 825. 00 995. 00 660. 00 1, 000. 00
746852 5.00 EACH 800. 00 990. 00 1,100. 00 920. 00 1,185.00
747506 2.00 EACH 937.50 1, 100. 00 850. 00 950. 00 1, 315. 00
748015 285.00 S.F. 8.40 5.90 12. 00 12.50 7.00
748506 1,092.00 L.F. 1.00 1.70 4.00 5.00 4.00
750000 9.00 EACH 200. 00 225.00 250. 00 250. 00 550. 00
752000 1.00 EACH 2, 400. 00 4, 500. 00 2,700. 00 750. 00 5, 000. 00

758000 937. 00

1%
<

17.50 30. 00 19. 00 20. 00 20. 00



State of Del aware CONTRACT NO. 24-200-05 READVERTI SED

Departnent of Transportation FEDERAL Al D PROQJECT NO ETEA-2004(10) Proposal s Recei ved:
12/ 22/ 05 TROLLEY SQUARE ENHANCEMENTS PHASE | 11/ 22/ 05
New Castle County
Conpl etion Date: 117 Cal endar Days AWARD DATE: 12/22/05

Section/Alternate/ Option: 01

Item Quantity Units Eng. Estimate -1- -2- - 3- -4-

762001 1,699.00 L.F. 3.00 2.00 3.50 3.00 2.00
762006 613.00 L.F. 4.00 3.00 15. 00 5.00 4.00
763500 L.S. 76, 429. 95 14, 000. 00 27, 000. 00 40, 000. 00 55, 000. 00
763501 L.S. 23,699. 21 15, 000. 00 12, 000. 00 14, 320. 00 55, 000. 00
763505 200. 00 HOUR 50. 00 50. 00 50. 00 50. 00 50. 00
763597 80.00 HOUR 90. 00 90. 00 90. 00 90. 00 90. 00

Subtotal Bid Price 781, 999. 60 684, 929. 74 902, 227. 59 914, 940. 00 1, 042, 960. 09
763000 L.S. 47, 398. 42 29, 200. 00 12, 000. 00 18, 000. 00 57, 000. 00

Total Bid Price 829, 398. 02 714,129.74 914, 227. 59 932, 940. 00 1, 099, 960. 09

DBE GOALS 5.00 % 70.00 % 5.00 % 5.00 % 5.00 %



State of Del anare CONTRACT NO. 24-200-05 READVERTI SED
Departnent of Transportation FEDERAL Al D PROQJECT NO ETEA-2004(10)
12/ 22/ 05 TROLLEY SQUARE ENHANCEMENTS PHASE |
New Castle County
Conpl etion Date: 117 Cal endar Days

Bi d
No Bi dder Total Bid
Engi neer Estimate $ 829, 398. 02
1 STRIPE-A-LOT | NC/ APS, 55 GERVAY DR, W LM NGTON, DE 19804 $ 714,129.74
2 SAM'S CONSTRUCTION LLC, 800-A PLANT STREET, WLM NGTON, DE 19801 $ 914, 227. 59
3 GRASSBUSTERS LANDSCAPI NG CO, 935 RAHWAY DR, NEWARK, DE 19711 $ 932, 940. 00
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE 19702 $ 1, 099, 960. 09

Contract was awarded to bidder nunber 1 on 12/22/05

Per cent
Di fference

13.89 %
10.22 %
12.48 %
32.62 %

+ o+ o+

Proposal s Recei ved:
11/ 22/ 05

AWARD DATE: 12/22/05



